
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SAR51556 ASI/COX COMMUNICATIONS 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, June 13, 2001 
 
 PRIVATE 
 
 KENNETH PORTER 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $31,467.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 858-0748. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SAR51556 
   ASI/COX COMMUNICATIONS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SAR51556 
   ASI/COX COMMUNICATIONS 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,430.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 30,037.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 31,467.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 5,296.00
  
   B.  Total Sales Tax $ 287.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 49,454.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 55,037.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 30,037.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SAR51556 
   ASI/COX COMMUNICATIONS 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 198.00
 
F.  Sub Total  (Sum A thru F) $ 1,422.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,430.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   01SAR51556 
   ASI/COX COMMUNICATIONS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  5,950' Cable 

 
 
$ 5,296.00

  
 B.  Sales Tax $ 287.00
  
 C.  Total Material   (Sum A+B) $ 5,583.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 49,454.00
  
 H.  Total Labor  (Sum of D thru G) $ 49,454.00
  
  I.  Total Installed Cost  (Sum C+H) $ 55,037.00

 



THIS ESTIMATE IS BASED UPON CUSTOMER PROVIDING 
CONDUIT FROM PROPERTY INTO BUILDING EQUIPMENT 

ROOM. THIS ESTIMATE IS FOR OSP COST ONLY. $ 
COX 

Communications 

CONSTRUCTION INTERVAL 

EgTlMATED REEUABLE COSTS 
2~: FLM-150 257C = $ 8,800 
PLUGS 257C 
ii0A CABINET 2576 

= $40,000 
= $ 25,310 

TOTAL EQUIPMENT COST = $74,110 

ASIKOX COMMUNICATIONS 
1540 E 19th ST 
01-SAR-51556 

DS3 REQUEST 
6-04-01 CS 

I 90 DAYS 
J 17k A.I.X-cox COMMUNICAI~~IONS rx3 1540 E 19th s I~ 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SSL51509 ASI/EXECUTIVE PERSONAL 
COMPUTERS 

 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 BROADBAND CIRCUIT SERVICE 
- OC3C 

NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, June 14, 2001 
 
 PRIVATE 
 
 KENNETH LL PORTER 
 - 
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $7,142.00 
 
 
 Questions may be referred to Charlene Gates at (214) 858-0748. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,260.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 5,882.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 7,142.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 29,501.00
  
   B.  Total Sales Tax $ 1,381.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 0.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 30,882.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 5,882.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 33.00
 
F.  Sub Total  (Sum A thru F) $ 1,257.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,260.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  150' Fiber 

 
 
$ 4,001.00

  
 B.  Sales Tax $ 187.00
  
 C.  Total Material   (Sum A+B) $ 4,188.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,188.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,200' Fiber 

 
 
$ 12,000.00

  
 B.  Sales Tax $ 562.00
  
 C.  Total Material   (Sum A+B) $ 12,562.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 12,562.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SSL51509 
   ASI/EXECUTIVE PERSONAL COMPUTERS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  4,500' Fiber 

 
 
$ 13,500.00

  
 B.  Sales Tax $ 632.00
  
 C.  Total Material   (Sum A+B) $ 14,132.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 14,132.00

 



. 60STS-WS-T0#3'W 
S?EHAdl/\l03 WNOSEId EUULKEIXWISV 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SSL52378 ASI / ST JOHN'S MERCY 
HEALTHCAR
E  

 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 BROADBAND CIRCUIT SERVICE 
- OC3C 

NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, September 27, 2001 
 
 PRIVATE 
 
 DENISE BILICEK-SOTELO 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $76,031.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 858-0591. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Assoc. Prod. Mgr - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SSL52378 
   ASI / ST JOHN'S MERCY HEALTHCARE  
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SSL52378 
   ASI / ST JOHN'S MERCY HEALTHCARE  
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,260.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 74,771.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 76,031.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 33,571.00
  
   B.  Total Sales Tax $ 1,571.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 64,629.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 99,771.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 74,771.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SSL52378 
   ASI / ST JOHN'S MERCY HEALTHCARE  
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 33.00
 
F.  Sub Total  (Sum A thru F) $ 1,257.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,260.00

 
 
 



   
 
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   01SSL52378 
   ASI / ST JOHN'S MERCY HEALTHCARE  
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,307 Cable 

 
 
$ 1,628.00

  
 B.  Sales Tax $ 76.00
  
 C.  Total Material   (Sum A+B) $ 1,704.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 2,372.00
  
 H.  Total Labor  (Sum of D thru G) $ 2,372.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,076.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   01SSL52378 
   ASI / ST JOHN'S MERCY HEALTHCARE  
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  2,100 Cable 

 
 
$ 31,943.00

  
 B.  Sales Tax $ 1,495.00
  
 C.  Total Material   (Sum A+B) $ 33,438.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 62,257.00
  
 H.  Total Labor  (Sum of D thru G) $ 62,257.00
  
  I.  Total Installed Cost  (Sum C+H) $ 95,695.00

 
 
 
 



ASI / ST. JOHN’S MERCY HEALTHCARE 
01-SSL-52378 

KIRKWOOl) CO 
S’l’LSMO41 

NEW FI.M 600 
$40.000 

t 
PROJEC’T PKON’YO IS PLACING A NEW 
432 FII3LR CAB1.E 18,200 FEET. 
PI.AC:EMEN~~I‘ OF THIS CAb3L.E WII.1. NOI 
IIL COMl’l.El’ED UN-rlL 09128!01. 

f- EXISTING FIBER CABLE 
144 FIBER 2.475 FEET 845C 
24 FIBER 785 FEET 8 12C 

EXISI’ING IOF FIBER CAB1.E --, 
216FlBER.8.SKM IZJO’J POWERSCOIIRT DR, 

STl.IIMOJR 
EXISIING FIBER C.4Bl.E - 
144 FIBER - 2,946 FEET X45< 
I44 FIBER - 1,539 FEE~l 822C 
24 FIBER 20 FEEr 85C 
24 FIBER- 1,195 FEET812C 

NEW 72 FIBER CABLE 
f 6,100 FEET X45(3 

LADI:E co 
zxLSMO?I 

I 615 S. NtW BALI-AS \ 
EXISIING I:IBER (‘AB1.E LADIJMO.4A NEW 24 FIBER CAB1.E 
432 FIBEK 11,472 FEET 85C NEW FLM 601) 

$4ll,ootr 
2, IO0 FEET 84SC 

144 FIBER 3.715 FEET 85C I50 FEET812C 
24 FIBER - I,9S3 FEET 85C 

NO~fES: 
24 FIBER - 1,307 FEET 812C 

KEUSABI.E EQUIPMENT: 257C _ $X0,000 

NON REUSABLE 72 FIBER CABLE: 845C = $73.200 

NON REUSABLE 24 FIBER CAB1.E: 845C $2 1,000 1812C $4.000 

INTERVAI~. 4-6 MONTHS 

CUSTOMER MIJST PROVIDE ENTRANCE CONDUll”l0 PROI’IRTY I.INE. 

PROJECT PRON’IO CABLE MUS’r BE PI.ACED 

THOMAS MAUE 
314-275-0046 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SSL52382 ASI/COMMERCE BANK 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DEDICATED SONET RING 
SERVICE - OC12 

NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, October 17, 2001 
 
 PRIVATE 
 
 KENNETH PORTER 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $4,000.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 858-0591. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Assoc. Prod. Mgr - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SSL52382 
   ASI/COMMERCE BANK 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SSL52382 
   ASI/COMMERCE BANK 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,260.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 2,740.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 4,000.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 26,500.00
  
   B.  Total Sales Tax $ 1,240.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 0.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 27,740.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 2,740.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SSL52382 
   ASI/COMMERCE BANK 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 33.00
 
F.  Sub Total  (Sum A thru F) $ 1,257.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,260.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   01SSL52382 
   ASI/COMMERCE BANK 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  150' Cable 

 
 
$ 4,000.00

  
 B.  Sales Tax $ 187.00
  
 C.  Total Material   (Sum A+B) $ 4,187.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,187.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   01SSL52382 
   ASI/COMMERCE BANK 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,500' Cable 

 
 
$ 22,500.00

  
 B.  Sales Tax $ 1,053.00
  
 C.  Total Material   (Sum A+B) $ 23,553.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 23,553.00

 



. IEFFERSON C.O. 
KIRKWOOD C.0. WEBSTYI~ (;l<ovEs c.0. MISSION C’.O. STISMOOS 

STLSMO41 STLSM026 STLSMOO6 NEW FLM-600 

4 

NEW 216 IOF CAB1.E 
BEING PLACED. IN 
SERVICE DATE IS 11-02-01. 

NEW 24 FIBER CABLE 
1,500 FEET 845C 
150 F;EET 812C 

D 

PARKVIEW RT-08 
STLSMOU4120 

SUOO FORSYTH 
CYTNMOAD 

NEW FLM-600 

PARKVIEW RT-01 PARKVIEW CO. 
STLSMOBW STLSM007 

NOTES: 
REUSABLE EQUIPMENT: 257C = $X0,000 
NON REUSAB1.E FIBER CABLE: 845C = $22,500! 812C z $4,000 
INTERVAL: 4 MONTIIS 
CUSTOMER MUST PROVIDE SECOND EN’l’RANCE C‘ONDIJI’I .TO PKOPERTY LINE. 
I’ACILITIES TO MEET SWB REQUIRED 30 DAYS PRIOR TO ‘TURN UP OF EQUIPMENT. 

THOMAS MALI E 
314-275-0046 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SSL53017 ASI/COMMERCE BANK 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DEDICATED SONET RING 
SERVICE - OC12 

NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, November 13, 2001 
 
 PRIVATE 
 
 KENNETH PORTER 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $8,208.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 858-0591. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Assoc. Prod. Mgr - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SSL53017 
   ASI/COMMERCE BANK 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SSL53017 
   ASI/COMMERCE BANK 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,280.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 6,928.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 8,208.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 30,501.00
  
   B.  Total Sales Tax $ 1,427.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 0.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 31,928.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 6,928.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SSL53017 
   ASI/COMMERCE BANK 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 50.00
 
F.  Sub Total  (Sum A thru F) $ 1,274.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,280.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   01SSL53017 
   ASI/COMMERCE BANK 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,500' Cable 

 
 
$ 30,501.00

  
 B.  Sales Tax $ 1,427.00
  
 C.  Total Material   (Sum A+B) $ 31,928.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 31,928.00

 



KIKKWOOD C:.O. WEBSTER GROVES C.O. MISSION C.0, 
JEFFERSON C.O. 

STLSMOOS 
STLSM041 STLSM026 STLSM006 NEW 

6;; NEW 216 IOF CABLE 
VO 

25 
BEING PLACED. IN 
SERVICE DATE IS 

22 
11-02-01. 

8000 FORSYTH 
am CYTNMOADHOI 

NEW 24 FIBER CABLE 1 Ith FLOOR 
1,500 FEET 845C NEW FLM 600 

150 FEET812C 

1 - NEW 6th 150 FEET I 24 I th FIBER FLOOR 812C 

PARKVIEW RT-08 8000 FORSYTH PARKVIEW RT-OI PARKVIEW C.O. 
STLSMOW120 CYTNMOAD 

6th FLOOR 
STLSMOBW STLSM007 

NOTES: 
REUSABLE EQUIPMENT 257C = $80,000 t $10,000 FOR NEW CABINET 
NON REUSABLE FIBER CABLE: 845c = $22,500 18 i 2c = $8,000. 
INTERVAL: 4 MONTHS 
CUSTOMER MUST PROVIDE SECOND ENTRANCE C’ONUUI’~ .TO PROPERTY LINE. 
FACILITIES TO MEET SWB REQUIRED 30 DAYS PRIORTO TURN UP OF EQIIIPMENT. 

THOMAS MAUE 
314-275-0046 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SDL51976 ATX/TXDOT 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 24, 2001 
 
 PRIVATE 
 
 JACQUELYN CALDWELL 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $121,560.00 
 
 
 Questions may be referred to Charlene Gates at (214) 858-0591. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SDL51976 
   ATX/TXDOT 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SDL51976 
   ATX/TXDOT 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,560.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 120,000.00
  
   D.  Upfront $ 0.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 121,560.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 0.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 0.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 0.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 0.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SDL51976 
   ATX/TXDOT 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 331.00
 
F.  Sub Total  (Sum A thru F) $ 1,555.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,560.00

 
 
 
 
 
 
 
 



GROCN 257C 421 I BRYAN 4100 BRYAN 
DLLSTXTAH99 DLLSTXTI.WAC 

2 Ifs. 85C 216li, 85C , ,,fjJ at, SK I DS3 
Dl~RI 6,864’ DI.RQ 9,504’ DI .TA 29,568’ DI.DA 

2i6F. 85C 
22,704’ 

* ^ .^. 
‘LM 24”” FLM 2400 

D1.l.A 

2 16F, 8SC 
27,984’ 

x 
N6M83 1 

FLM 2400 
1 DS3 lddrg<r 

F&, 240” GR”CN 257c 

I 
I .056’ 

I us3 

F1.M 2400 FLM 2400 FLM 24ou 
DLE,.J 216F, 85C 

I\ 
DLAD 216F, 85C DI.RE 48F, 85C 

31,152’ 35,904 54,384 DLRN 

4777 E HWY 80 GROCN 257C 

MSQTTXOW??? NEW OC3 RING 1255 TAVAROS 
DLLSTXDA 

C;ROCN 257C FLM-IS0 
I-DS3 - 

RED-NEW FACILITIES 
ORANGE/SOLID -OPTICAL 
GREEN/DASHED-ELECTRICAL 
BLUE-LOCATION/MUX INFO 

ESTIMATED COST 
GROCN-85C $64,800 

GROCN-845C $39,600 
GROCN-812C $1,616 

GROCN-Pl.UGS 257C $3 1,558 
NVICB-HDWR 257C $52,000 

IOFPI-PLUGS 357C $6,316 
HDWR 357C $ 

TOTAL %  195,890 

CONSTRUCTION INTERVAI. DEPENDENT ON FE%ER 
AVAILABILITY,FIBER AVAlLABlLTY WlLL BE DETERMlNEO 
BY DON DALTON ON A CASE BY CASE BASK ALL FlBER 
CABLE SHIPMENTS MUST BE APPROVED BY DON DALTON. 
DIRECTOR-CONSTRUCTION AND ENGINEERING 

84 CALENDAR DAYS CONTRUCTION FROM FIRM ORDER 
CUSTOMER TO SUPPLY ACCESS TO REQUIRED 
EQUIPMENT ROOMS. ALONG WITH SPACE 
PER SWBT SPECIFICATIONS. 

PROPRIETARY IMFORMATION NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAL EXCHANGE CARRIERS EXCEPT UNDER WRITTEN CONSENT 
I I I 

STATE OF TEXAS-TX DOT CASE Ol-SDL-51976 DATE: JULY 19,200 1 

IDP : ERIC GONZALES 2 14-464-545 1 IOF : JOHN SETZER 214-464-2269 



      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  01SDL51977 ATX/TXDOT 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 25, 2001 
 
 PRIVATE 
 
 JACQUELYN CALDWELL 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $181,560.00 
 
 
 Questions may be referred to Charlene Gates at (214) 858-0591. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SDL51977 
   ATX/TXDOT 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SDL51977 
   ATX/TXDOT 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,560.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 180,000.00
  
   D.  Upfront $ 0.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 181,560.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 0.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 0.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 0.00
  

 



   
       
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SDL51977 
   ATX/TXDOT 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 331.00
 
F.  Sub Total  (Sum A thru F) $ 1,555.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,560.00

 
 
 
 



FIBEK NOT IN PLAC:E 
b’TWOTXAX UNTIL 10/31/01 

WEDGEWOOD co 
FLb,-,5,,- _~.- 72F-85 

I-DS3 IO.730’ 

I 

NEW Oc’3 KING 

2.H.85C 
FTwPTXCX 

2JF-812C 2501 SW LOOP 820 
4~ FLM-I50 

I-DS3 

I DUCT 4,000’ 

l-OS3 
I -DS3 

FTWOTXAX 
FTWOTXED 

-,,. 2400 

DS3 - NF. 
ESTIMATED COSTS: 

812C- $ 2,000 GROCN 0% REUSEABLE 
85C S 33,200 GROCN 

4C- $ 103,600 CROCN 
257C- $ 52,000 GROCN II 
257C - S 32,618 GROCN P 
357C- S 6,316 IOFPI 

** CONSTRUCTION INTERVAL DEPENDENT ON FIBER 
AVAILABILITY. FIBER AVAILABILITY WILL BE 
DE’TERMINED BY DON DALTON ON A CASE BY CASE 
BASIS. ALL FIBER SHIPMENTS MUST BE APPROVED 
BY DON DALTON, DIRECTOR-CONST.AND ENGR. 

TOTAL- $ 200,334 

CONST. INTERVAL = I IO DAYS** 
FROM FIRM ORDER. CUTOMER TO 
PROVIDE ACCESS AND SPACE IN 
EQUIPMENT ROOM PER SWBT 
SPECIFICATIONS. 

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED. 

I 

CUSTOMER: ATX/ TXDOT CASE: Ol-SDL-51977 

DATE:07/17/2001 IDP: M  BUEBE (817)338-6266 JOF: SANCHO HEARD 214-464-6001 

PROPRIETARY INFORMATION - NOT FOR USE OR DISCLOSURE OUTSIDE SK EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT. 



 
 
 
 
 
 
 

 
 
 

 Date: March 20, 2002 
 
 Case No:  02SDL50436A 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 
 
 

NOTE:  The document cover sheet and the quote letter are for SWBT internal use  
              only and should not be provided to the customer in this format.  If the customer 
              requests a written quote, it is the responsibility of the account manager to 
              produce a separate document with the applicable information.  

 
   

 
 



   
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  02SDL50436A ASI / BAYLOR HEALTH CARE SYSTEM 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

2 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, March 20, 2002 
 
 PRIVATE 
 
 DENISE BILICEK-SOTELO 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $3,786.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 808-0573. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Assoc. Prod. Mgr - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SDL50436A 
   ASI / BAYLOR HEALTH CARE SYSTEM 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SDL50436A 
   ASI / BAYLOR HEALTH CARE SYSTEM 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,390.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 2,396.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 3,786.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 5,324.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 22,072.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 27,396.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 2,396.00

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SDL50436A 
   ASI / BAYLOR HEALTH CARE SYSTEM 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 655.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 132.00
 
F.  Sub Total  (Sum A thru F) $ 1,381.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,390.00

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SDL50436A 
   ASI / BAYLOR HEALTH CARE SYSTEM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  Conduit 

 
 
$ 3,844.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 3,844.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 15,552.00
  
 H.  Total Labor  (Sum of D thru G) $ 15,552.00
  
  I.  Total Installed Cost  (Sum C+H) $ 19,396.00

 



   
 Page:  4 of  4 
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   02SDL50436A 
   ASI / BAYLOR HEALTH CARE SYSTEM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  7,412 Cable 

 
 
$ 1,480.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 1,480.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 6,520.00
  
 H.  Total Labor  (Sum of D thru G) $ 6,520.00
  
  I.  Total Installed Cost  (Sum C+H) $ 8,000.00

 



   
    Case Locations 

 
 Case #  02SDL50436A 
 ASI / BAYLOR HEALTH CARE SYSTEM 
 
 

1 1116 HOUSTON ST FT WORTH TX 
2 1600 W COLLEGE GRAPEVINE TX 
       

 
 
 
 



Case: 02-SDL-50436A       Customer:ASI/BAYLOR HEALTH CARE SYSTEM   Service: 2 –DS3 – SNS3            Date: 02/21/2002
NSS: P ARMSTRONG   IOF:J SETZER  (214) 464-2269 IDP: M BUEBE   (817) 338-6266     

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED.
Revision Date:04/15/02 MB 

PROPRIETARY INFORMATION - NOT FOR USE OR  DISCLOSURE OUTSIDE  SBC LOCAL EXCHANGE CARRIERS WITHOUT  WRITTEN CONSENT.
Planning Engineer: R KEARNEY

PAGE 1

84 DAYS CONTRUCTION FROM FIRM ORDER
CUSTOMER TO SUPPLY ACCESS TO REQUIRED
EQUIPMENT ROOMS. ALONG WITH SPACE
PER SWBT SPECIFICATIONS.

RED - NEW FACILITIES
ORANGE/SOLID -OPTICAL
GREEN/DASHED-ELECTRICAL
BLUE-LOCATION/MUX  INFO

ESTIMATED COST

TOTAL - $ 115,194 

RONKTXWO
ROANOKE CO

GRPVTXBC
1600 W. COLLEGE

FLM-150
2 –DS3

FLM-150
2 –DS3

576F –85
17,527'

432F –85
2,788'

216F –85
46,978'

24F –85C
2,000'

SEE PAGE 2

432F –85
21,800'

72F–85
15,843'

216F –812
5,412'

FTWOTXEU
EULESS C.O.

FLM-150
2 –DS3

24F –85C
2,700'

4C – F03
1,756'  2 HH

NVICB

4C  - $ 30,300  GTE 0%REUSE
85C  - $   22,800  GTE 0%REUSE 

257C  - $     7,314  HCPF1
257C  - $   11,944  HCPPI
257C  - $   23,888  HCPIO
357C  - $   18,948  IOFPI

4C – F03
1,056'  1 HH



Case: 02-SDL-50436A       Customer:ASI/BAYLOR HEALTH CARE SYSTEM   Service: 2 –DS3 – SNS3            Date: 02/21/2002
NSS: P ARMSTRONG   IOF:J SETZER  (214) 464-2269 IDP: M BUEBE   (817) 338-6266     

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED.
Revision Date: 

PAGE 2

PROPRIETARY INFORMATION - NOT FOR USE OR  DISCLOSURE OUTSIDE  SBC LOCAL EXCHANGE CARRIERS WITHOUT  WRITTEN CONSENT.
Planning Engineer: R KEARNEY

RONKTXWO
FLM-2400 ADM

See TEE Spec
FOT Assignments

102.07-1
11T 12R

FOT Assignments
102.07-1
09R 10T

EW

N6W431

FTWOTXCE
FLM-2400 ADM

See TEE Spec

FTWOTXBU
Cross-connect

CEMA001
01(←) 02(→)
Reserved in TIRKS

CEWO001
13(→) 14(←)
Reserved in TIRKS

BUWO001
33(→) 34(←)

Reserved in TIRKS

EUCR01
77(←) 78(→)

Reserved in TIRKS

Equip: 3 STS’sEquip: 3 STS’s

FOT Assignments
109.2-7
49R 50T

FOT Assignments
109.2-7
51T 52R

EW
DS3

NW

HS

NW

STS ATBU001
107(→) 108(←)

ATEU01
21(→) 22(←)

Reserved in TIRKS EW

DS3

NW

HS

NW

STS

FTWOTXAT
Cross-connect

FTWOTXEU
FLM-2400 ADM

See TEE Spec

EW
DS3

NW

HS

NW

STS

FOT Assignments
233.08-1
61R 62T

FOT Assignments
233.08-1
63T 64R

9.0 Km 5 Splices 6.2 dbm

Equip: 3 STS’s

CRGL01
67(→) 68(←)

Reserved in TIRKS

FTWOTXCR
FLM-2400 ADM

See TEE Spec
FOT Assignments

215.10-3
41R 42T

FOT Assignments
215.10-3
43T 44R

W

FTWOTXGL
Cross-connect

GLJE01
61(→) 62(←)
Reserved in TIRKS

FTWOTXJE
Cross-connect

E

DS3

NW

HS

NW

STS

Equip: 3 STS’s

EDJE02
87(→) 88(←)
Reserved in TIRKS

EDPE01
01(→) 02(←)
Reserved in TIRKS

FTWOTXED
FLM-2400 ADM

See TEE Spec

FOT Assignments
399.06-5
09R 10T

FOT Assignments
399.06-5
11T 12R

E W

DS3

NW

HS

NW

STS

Equip: 3 STS’sFTWOTXPE
Cross-connect

MAPE001
15(→) 16(←)
Reserved in TIRKS

FTWOTXMA
Cross-connect

2 –DS3

SEE PLAT 1

2 –DS3

2 –DS3




